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NAS10-99001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 9

8-30 Sep 03

The contract value is summarized below:

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Phase-In Period (FFP)

(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 352

10/01/98-09/30/00 $396,406,378 $23,187,199 419,593,577
Neg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FY00 $405,606,378 $23,187,199 428,793,577
(10/01/00-09/30/01) $215,635,118 $13,106,768 228,741,886
Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FYO1 $234,439,495 $13,106,768 247,546,263
(10/01/01-09/30/02) $234,055,207 $14,098,312 248,153,519
Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,098,312 268,019,423
(10/01/02-09/30/03) $247,365,902 $15,357,411 262,723,313
Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,792,373 $15,357,411 285,149,784
TOTAL BASIC PERIOD $1,164,872,843 $65,749,690 1,230,622,533

Option Period 1 Oct 03 - 30 Sept 04

Option 1A

(10/01/03-09/30/04) $244,075,599 $15,352,803 259,428,402
Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,211,366 $15,352,803 281,564,169
Option 3BA

(10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 5BA

(10/01/03-09/30/04) $321,092 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,854,488 $15,564,252 284,418,740

Mod No. 358
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NAS10-99001

Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 357

OPTION 1B

(10/01/04-09/30/05) $278,416,832 $17,039,331 295,456,163
Neg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 358 ($34,840) ($2,536) (37,376)
Total FY05 $304,277,937 $17,036,795 321,314,732
(10/01/05-09/30/06) $275,569,381 $16,491,664 292,061,045
Neg. Cost Overrun MOD 135 $29,101,654 $0 29,101,654
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 358 $205,303 $13,468 218,771
Total FY06 $304,876,338 $16,505,132 321,381,470
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 2,676,114
Total Option 3BB $4,869,032 $389,523 5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 $331,781 $26,542 358,323
Total Option 5BB $663,123 $53,049 716,172
TOTAL OPTION 1B Period $614,686,430 $33,984,499 648,670,929

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $267,710,203 $17,566,637 285,276,840
Neg. Cost Overrun MOD 135 $31,867,270 $0 31,867,270
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FYQO7 $299,577,473 $17,566,637 317,144,110
(10/01/07-9/30/08) $274,574,925 $18,003,552 292,578,477
Neg. Cost Overrun MOD 135 $33,448,837 $0 33,448,837
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY08 $308,023,762 $18,003,552 326,027,314

Mod No. 358
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NAS10-99001

Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB

10/01/04-09/30/05 $0 $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 4BB $0 $0 0
Option 4BC

10/01/06-09/30/07 $775,654 $62,053 837,707
10/01/07-09/30/08 $775,654 $62,052 837,706
Total Option 4BC $1,551,308 $124,105 1,675,413
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27,321 368,832
Total Option 5BC $673,715 $53,897 727,612
TOTAL OPTION 1C Period $614,987,666 $36,161,104 651,148,770

TOTAL CONTRACT

VALUE SEP98-SEP08

$2,664,514,913

$151,459,545

$2,814,860,972

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 358
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NAS10-99001

Mod 358

[ |JARTICLE B-4 AWARD FEE
[ [The amount of award fee earned, if any, shall be determined in accordance with Section J,
| |Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
| lapplicable. The following specifies by award fee period the amount of available award fee,
the amount of earned award fee, and the award fee score.
[ Avaranie Total
Award Fee |[Award Fee| Adjusted Earned Earned Award Fee
AF|BASIC PERIOD OF|| Through Mod | For Mod Available Award Fee | Award Fee Earned Score and
P | PERFORMANCE 357 358 Award Fee Mod 357 Mod 358 | Award Fee Mod
1| 10/01/98 03/31/99  $7,681,869 $7,681,869 | $6,146,144 $6,146,144 = 80% Mod 15
2| 04/01/99 09/30/99  $6,033,858 $6,033,858  $4,826,665 $4,826,665 = 80% Mod 36
3] 10/01/99 03/31/00  $7,837,000 $7,837,000  $6,731,039 $6,731,039 = 86% Mod 57
4] 04/01/00 09/30/00 = $6,451,003 $6,451,003  $5,483,352 $5,483,352 = 85% Mod 75
5] 10/01/00 03/31/01  $7,589,239 $7,589,239 | $6,754,934 $6,754,934 = 89% Mod 99
6] 04/01/01 09/30/01  $6,976,249 $6,976,249  $6,348,388 $6,348,388 = 91%Mod118
7] 10/01/01 03/31/02  $5,863,642 $5,863,642  $5,336,408 $5,336,408 = 91%Mod127
8] 04/01/02 09/30/02  $9,798,867 $9,798,867  $8,765,356 $8,765,356 = 92%Mod147
9] 10/01/02 03/31/03  $8,121,627 $8,121,627  $7,634,968 $7,634,968 = 94%Mod167
10| 04/01/03 09/30/03  $8,128,883 $8,128,883  $7,722,439 $7,722,439 = 95%Mod194
11| 10/01/03 03/31/04  $7,899,317 $7,899,317  $7,583,343 $7,583,343 = 96%Mod220
12| 04/01/04 09/30/04  $8,227,738 $8,227,738 = $7,980,906 $7,980,906 = 97%Mod248
13| 10/01/04 03/31/05  $9,788,138 $9,788,138  $9,103,283 $9,103,283 = 93%Mod 283
14| 04/01/05 09/30/05  $8,960,614 = ($2,787) $8,957,827  $8,153,848  ($2,536) = $8,151,312 = 91%Mod325
15| 10/01/05 03/31/06/ $9,723,769 @ $16,424  $9,740,193  $7,973,492 $13,468  $7,986,960  82%Mod350
16| 04/01/06 09/30/06  $8,742,945 $8,742,945
17| 10/01/06 03/31/07  $8,919,755 $8,919,755
18| 04/01/07 09/30/07  $8,938,696 $8,938,696
19| 10/01/07 03/31/08  $9,141,375 $9,141,375
20| 04/01/08 09/30/08  $9,161,277 $9,161,277
GRAND T‘OTAL $163,985,862 $13,637  $163,999,499 $151,459,545 Eamed & Available




NAS10-99001

Mod No. 358

ARTICLE G-2

CONTRACT FUNDING

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period through which they are estimated to be adequate are specified in the table below:

The below table is created with the beginning values based on modification 314

Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 314 $2,167,434,213  $1,756,421,206 $141,531,159 $ 1,897,952,365 12/9/2005
315 $1,035,074
316 $351,698
317 $186,502
318 ($176,269)
319 $221,637
320 3,379,977 270,398 $ 3,650,375
322 $70,715
324 $8,092,038 $647,363 $ 8,739,401
325 ($909,331)
326 ($4,201,097)
328 $160,624
329 $9,362,802 $749,024 $ 10,111,826 1/3/2006
330 $164,916
331 $1,484,997
332 $40,262,731 $3,221,019 $ 43,483,750 2/14/2006
335 $4,697,200 $375,776 $ 5,072,976 3/1/2006
336 $96,547
337 ($2,236,402)
338 $83,413
339 $541,892
340 $92,504,150 $7,400,332 $ 99,904,482 6/23/2006
343 $445,507
346 $19,335,447 $1,546,836 $ 20,882,283 7/18/2006
349 $23,832,061 $1,906,565 $ 25,738,626 8/10/2006
350 ($1,749,752)
351 $6,063,760 $485,101 $ 6,548,861 8/17/2006
352 $230,795
353 -$48,148 -$3,852 -$52,000 8/17/2006
355 $26,465,773 $2,117,262 $28,583,035 9/11/2006
356 $651,148,770
357 $295,128
358 $181,395
TOTAL  $2,814,860,972 $1,990,368,997  $160,246,983  $2,150,615,980




